

## ADDENDUM NO. 2

To: All Planholders  
From: Frank A. Ferris, P.E.  
Subject: Brownsville Irrigation District  
Unit 6 Improvements  
Date: November 18, 2021

The Contract Documents, Specifications & Plans are hereby modified as follows:

### CONTRACT DOCUMENTS

#### I. Invitation to Bidders:

- The Bid Time has changed from November 23, 2021 at 2:00 P.M. to November 23, 2021 at 4:30 P.M.; as such Bids will be received until Tuesday, November 23, 2021 at 4:30 P.M. Please replace the words "2:30 P.M." with "4:30 P.M."

### PLANS

#### I. Sheet 2 of 9:

- Add the following Note 9:  
The Contractor may utilize the "1.57 Acre Iglesia Bautista" Tract for access to the Resaca. The existing fence and property shall be restored to the condition they were in at the beginning of the project. The Contractor shall document their condition at the beginning of the project with photographs.


#### II. Sheet 3 of 9:

- Replace the word "Heavy" with "Rock" in the dimension of the Rip Rap Detail.

#### III. Sheet 8 of 9:

- Revise the "3" x 3/4" x 3/8" Galvanized Flat Steel @ 2" O.C." to "3-1/2" x 3/8" Galvanized Flat Steel @ 2" O.C."

Addendum No. 2 Issued by,  
**FERRIS, FLINN & MEDINA, LLC**  
TBPE Firm Reg. No. F-897



Frank A. Ferris, P.E.  
President



11/18/21