

# FERRIS, FLINN & MEDINA, LLC

E N G I N E E R S

S U R V E Y O R S

## ADDENDUM NO. 3

To: All Planholders  
From: Frank A. Ferris, PE  
Subject: United Irrigation District  
Pump Station E458  
Date: August 26, 2024

The Contract Documents & Plans are hereby modified as follows:

### CONTRACT DOCUMENTS

#### I. SECTION 00300 – PROPOSAL

- Add Alternate SCADA System Contractor Bid Schedule per the attached 00300-5.1.

#### II. SECTION 16720.1.01.C – SCOPE

- Delete the last sentence of this section, which reads, “The fixed cost for this work shall be included in an allowance in the bid schedule.”

Addendum No. 3 Issued by,  
**FERRIS, FLINN & MEDINA, LLC**  
TBPE Firm Reg. No. F-897  
UID, District Engineer

Frank A. Ferris, PE



8.26.24

United Irrigation District  
Pump Station E458

Alternate SCADA System Contractor (SSC) Bid Schedule

- Item 10A 1. LS Furnish and Install all Supervisory and Control and Data Acquisition components in accordance with construction plans and specifications, utilizing the SCADA System Contractor (SSC) named below, and in accordance with the attached information that identifies equipment and software for the new instrumentation and RTU. The bid shall include a description of experience with the existing United SCADA Operation System, radio telemetry, the names of the personnel that will perform the programming, their location, and a list of referenced in south Texas where the SSC has provided SCADA services and regularly provides SCADA services, for the lump sum price of:
- 

Alternate SCADA System Supplier

---

Information requested above included in proposal.

Total Amount Bid Schedule A, substituting Item 10A for Item 10. \_\_\_\_\_.

The Owner will award the project to the lowest responsible bidder considering the combination of bid alternatives in its best interest.